

Hilscher-Clarke Electric

Learning & Development System Architecture · Change Management & Training Deployment

Duration	6 months (Mar 16 – Aug 28, 2026)	Investment	\$75,000 NTE (375 hrs @ \$200/hr)
Phase 1	Discovery & Architecture — 5 hrs/wk	Phase 2	Design, Build & Deploy — 20 hrs/wk
Contacts	Jessica Dadich, Eric Ward	Billing	Monthly at actuals, Net 30

EXECUTIVE SUMMARY

Vanderpool Consulting proposes a six-month engagement to design, build, and deploy a comprehensive learning and development system for Hilscher-Clarke Electric. This engagement addresses the planned separation from GiANT on August 31, 2026, and the absence of foundational training infrastructure including onboarding, skills tracking, and centralized content management.

The engagement delivers a complete L&D ecosystem — curriculum architecture, information architecture, interactive SCORM training content, Canvas LMS deployment, performance dashboards, and a change management framework — built on Google Workspace and designed for long-term internal ownership.

CHALLENGES ADDRESSED

- No Formal Onboarding — New hires have no structured first-year experience
- GiANT Transition — Leadership development contract ending Aug 31 — framework needs replacement
- Shadow L&D — Multiple individuals designing training outside any centralized system
- No Information Architecture — No consistent structure for storing, naming, or governing content
- No Skills Tracking — No visibility into who is trained on what across projects

ENGAGEMENT PHASES

Phase	Period	Hours	Key Deliverables
Phase 1 Discovery & Architecture	Mar 16 – May 1	35 hrs (\$7K)	GiANT content audit, curriculum architecture, information architecture, Canvas LMS plan, change management framework, stakeholder interviews (7–10)
Phase 2 Design, Build & Deploy	May 4 – Aug 28	340 hrs (\$68K)	First-year onboarding SCORM, project readiness program, leadership development system, skills matrix & dashboards, shadow L&D consolidation

TECHNOLOGY STACK

Canvas LMS (delivery & tracking) · SCORM 1.2 (interactive content) · Google Workspace (authoring & governance) · Google Drive (information architecture) · GitHub (version control) · Gemini + NotebookLM (AI-assisted development)

CRITICAL DATE: GiANT contract ends **August 31, 2026** — new system designed to be fully operational before this date.